Message

From: EAS.System@epamail.epa.gov [EAS.System@epamail.epa.gov]

Sent: 10/4/2018 7:32:40 PM

To: Moore, Gary [Moore.Gary@epa.gov]

Subject: EAS Document Notification: For your reference: TDD: R6 START IV (EP-$5-17-02/0001)/18-175

TDD: R6 START IV (EP-S5-17-02/0001)/18-175 has been approved by Michael 3. Pheeny in EAS.

You may access the document at https://eas.epa.gov/

Project Title: R6 START IV

Description: The initial funding ceiling for this TDD is set at $185,000. when available, all TDD costs
shall be inveiced against theoldest 6A00E or 6A00S task order funding.

The sSID for the site is 061D and shall be used on all
forms, reports, emails, communications, and deliverables.

The contractor shall:

1. Prepare a removal support workplan which shall include

post excavation sampling, air monitoring, documentation

(written, photo, video), and waste tracking (coordinated with ERRS contractor), with estimated detailed
project costs;

Prepare HASP for removal support activities to be conducted and coordinated with the ERRS Contractor;
Providing technical assistance to the 0SC as maybe requested;

Preparing draft documents (ie. fact sheets, polreps, tables,etc);

Participating in meetings with state and local officials and the public;

Preparing final report documenting cleanup activities conducted by the team;
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In addition, the contractor shall:

Attend Public Meeting,

Brief 0sC,

Compile Press Clippings,

Conduct Air Monitoring,

Conduct Multimedia sampling,

Coordinate Activities w/other Agencies(Fed,st,Loc),
Coordinate w/Federal, State and Local officials,
Document On-Site Activities,

Monitor Cleanup Activities,

Notify 0SC of Recommendation,

Prepare Draft After Action Report,

Prepare Draft PolRep,

Prepare Fact Sheet,

Prepare Graphics/Charts,

Prepare Report,

Prepare Safety Plan,

Prepare Sampling Plan,

Prepare Site Sketch/Map,

Prepare START Work Plan,

Prepare Transmittals,

Provide Chronology of Events,

Provide Photo Documentation,

Provide video Documentation,

Take Representative Samples per 0SC direction,
Prepare Maps and Sketches,

Provide Analytical Services,

Provide Graphics/Charts

vVendor: WESTON SOLUTIONS, INC.

TDD Owner: Gary Moore

Project officer: will LaBombard

Contracting Officer Representative: Gary Moore
Contract Specialist: Michael J. Pheeny
Contracting officer: Michael 3. Pheeny

Other Agency Officer: Michael J. Pheeny

Site: R6 PROGRAM OFFICES

ED_002624_00006198-00001



